HubSpot Enterprise CRM Architecture & Deal Stage Specification - DockStream Logistics

Enterprise CRM Pipeline Architecture, Lead Routing Rules & Forecasting Formulas

1. OPERATIONAL MANDATE & CRM INFRASTRUCTURE PURPOSE

This technical specification defines the lead lifecycle architecture, opportunity stage gating criteria, automated territory routing, and weighted ARR forecasting formulas implemented within HubSpot Enterprise CRM for DockStream Logistics.

Mandate: Eliminate pipeline stagnation, ensure 100% data hygiene across mid-market 3PL deals, and automate sales handoffs between Business Development Representatives (BDRs), Enterprise Account Executives (AEs), and Solutions Engineers (SEs).

2. LEAD LIFECYCLE STAGES & QUALIFICATION RUBRIC

Leads advance strictly based on programmatic behavioral triggers and verified operational criteria.

Lifecycle Stage	Qualification Gating Trigger	Routing SLA	Stage Owner	Mandatory CRM Fields Required
Lead (Uncontacted)	Inbound form submission / cold Apollo list	< 15 Minutes	BDR Inbound Queue	Facility Name, State, First/Last Name, Work Email
Marketing Qualified (MQL)	ROI Calculator used OR Whitepaper download	< 2 Hours	Dedicated Territory BDR	Fleet Bay Count (est), Monthly Trailer Volume
Sales Qualified (SQL)	BDR discovery call completed; meets MEDDPICC	< 24 Hours	Regional Account Exec	Verified Bay Count (>=5), Current WMS/TMS, Budget Authority
Sales Opportunity	Scoping demo scheduled with VP Logistics / GM	Active Deal Stage	Enterprise Account Exec	Estimated Contract Value, Target Go-Live Date, Decision Criteria
Closed Won Customer	Signed annual MSA + Stripe payment method	< 4 Hours to Onboarding	Customer Success Lead	Billing Contact, Invoice Schedule, Bay Layout Schema

3. OPPORTUNITY PIPELINE STAGES & FORMAL EXIT GATES

Opportunities must satisfy all exit gate requirements before advancing. Reversion to earlier stages requires VP of Sales authorization.

Pipeline Stage	Win Prob %	Max Days in Stage	Formal Exit Gate Criteria	Required Deliverable / Attachment
Stage 1: Discovery Scoping	20%	14 Days	Identify 3 core pain points; verify 10+ daily trailers	Completed MEDDPICC Scoping Matrix (.pdf)
Stage 2: Technical Architecture	40%	21 Days	Confirm TMS compatibility (EDI 204/214); demo yard engine	Technical Feasibility Sign-Off Form (.docx)
Stage 3: Business Case & ROI	60%	14 Days	Deliver customized demurrage savings financial model	Locked Excel ROI Model with client baselines
Stage 4: Pilot Agreement	80%	10 Days	Security / SOC-2 clearance passed; 14-day MSA signed	Executed Master Services Agreement (MSA)
Stage 5: Legal & Redlines	90%	7 Days	Mutual indemnification and SLA terms agreed	Redline Legal Reconciliation Document
Stage 6: Closed Won	100%	0 Days	First month software fee processed; onboarding kickoff set	Countersigned Contract + Active Stripe Customer ID

4. DISQUALIFICATION REASON CODES & NURTURE CADENCE

Deals disqualified in any stage must be tagged with a standardized reason code and assigned to automated marketing workflows.

Reason Code	Disqualification Category	Threshold Trigger	Sales Rep Action	Assigned Marketing Workflow
DQ-01: Under-Scale	Facility Bay Count < 5 bays	Low trailer throughput (<10/day)	Disqualify; tag 'Self-Service Tier'	Quarterly automated product digest
DQ-02: Legacy WMS	Unsupported proprietary TMS	No API / EDI connectivity feasible	Escalate to Solutions Architect	Engineering roadmap alert sequence
DQ-03: Budget Freeze	CapEx / OpEx procurement freeze	Decision postponed > 6 months	Set task reminder 90 days out	Bi-weekly logistics case study nurture
DQ-04: Incumbent Contract	Locked in multi-year contract	Existing vendor contract has >12 mo	Log contract renewal expiration date	Pre-renewal sequence 90 days before expiry
DQ-05: Non-Responsive	Ghosted after demo / proposal	Zero response across 5 touches over 14d	Send 'Breakup' email; close lost	Re-engagement campaign 60 days out

5. WEIGHTED PIPELINE FORECASTING & REVENUE FORMULAS

Quarterly ARR forecasting calculates weighted contract value automatically within HubSpot Enterprise Reporting.

Deal Stage	Stated Pipeline ACV	Probability Multiplier	Weighted Forecast ARR	Forecasting Category
Discovery Scoping (20%)	$320,000	0.20	$64,000	Pipeline (Tentative)
Technical Architecture (40%)	$480,000	0.40	$192,000	Best Case
Business Case & ROI (60%)	$540,000	0.60	$324,000	Most Likely
Pilot Agreement (80%)	$360,000	0.80	$288,000	Commit (High Confidence)
Legal & Redlines (90%)	$180,000	0.90	$162,000	Commit (Near Close)
Closed Won Active (100%)	$650,000	1.00	$650,000	Closed Revenue
Total Q4 Sales Pipeline	$2,530,000	Blended: 66.4%	$1,680,000	Consolidated Forecast ARR

6. STALE DEAL AUTOMATION & SLA ENFORCEMENT RULES

- 1. Stale Deal Flag: Any active opportunity without logged sales touch (call, email, meeting) for greater than seven (7) business days is automatically flagged with a red visual badge in HubSpot pipeline views.
- 2. Management Escalation: If a deal remains inactive for fourteen (14) business days, notification is routed to the VP of Sales and the deal is removed from the weighted forecast.

Architecture Author: Jack Johnson | Enterprise Sales Operations | DockStream Logistics